

		K社		S社		E社		備考
1	仮設工事							
	墨出し		30,000		19,000		57,600	
	足場損料		50,000		29,000		72,000	
	清掃養生		25,000		57,000		144,000	
	残材処理		25,000				72,000	
	運搬費				58,000		100,800	
	クリーニング		70,000		77,000		86,400	
	仮囲い							
	解体撤去							
			200,000		240,000		532,800	
2	天井工事							
	ファサード下がり天井				76,608			
	天井補強				70,400			
	4000◎天井							
	その他							
					147,008			
3	造作工事							
	アーチ造作		300,000		50,880		122,000	
	LGS下地		489,500		642,048		476,000	
	PB貼り		562,000		310,400		432,000	
	開口補強		62,500		36,000			
	その他補強		45,000		98,400			
	巾木		18,000		8,704			
	梁	6	300,000	6	726,080		527,000	
	棚デコア		214,500		258,060		230,400	
	ステージ 1		132,000	1	91,440		130,000	
	ステージ 2		68,000	1	60,800		89,000	
	ステージ 3		188,000	1	76,800		225,000	
	ステージ 4		165,000	1	62,240		110,000	
	ステージ 5		82,000	1	97,920		115,000	
	ステージ R		80,000	1	38,400		85,000	
	ステージ 6		113,000	5	48,160		68,000	
	間接用造作			30	161,856		196,000	
	取付				320,000			
	その他						4,000	
			2,819,500		3,088,188		2,809,400	

		K社		S社		E社		備考
4	タイル							
	クラッシュタイル		550,000	50	1,216,800	33	794,880	
	イタリアンタイル		276,300		244,992		175,440	
	タイル文字		30,000		152,000		36,000	
	その他		25,000				126,000	
			881,300		1,613,792		1,132,320	
5	金物工事							
	三方枠 (OPEN)		58,500		111,120		21,000	
	ミラードア		75,000		101,280		128,000	
	棚柱		38,000	32	13,760		18,200	
	棚受		54,500				194,710	
	ステン見切り		20,000					
	目地棒							
	労務費							
			246,000		226,160		361,910	
6	ガラス工事							
	ガラス棚 300		158,720		210,400		104,340	
	ガラス棚 350		40,360		97,440		29,700	
	ガラス棚 250				33,120			
	シリコン				38,640			
	労務費 ミラー貼り		25,000				31,020	
	取付		60,000				90,000	
	その他		10,500				5,220	
			294,580		379,600		260,280	
7	塗装工事							
	AEP							
	雑塗装							
	天井塗装	120	180,000	120	249,600	120	360,000	
	壁塗装		24,000					
	ジョリパット	45	222,500	131	679,120	70	294,000	
			426,500		928,720		654,000	

		K社		S社		E社		備考
8	内装工事							
	床仕上げ		771,000		341,680		668,466	
	クロス貼り		106,260		102,080			
	ソフト巾木		14,300		7,040			
			891,560		450,800		668,466	
9	什器工事							
	A ジャンボステージ	1	375,000	1	211,410	1	212,200	
	B 棚 1	2	670,000	2	572,760	2	515,800	
	C 棚 2	1	285,000	1	265,590	1	246,020	
	D 棚 3	3	795,000	3	777,870	3	597,000	
	E ソファ	1	225,000	1	87,480		220,000	
	F 小椅子	6	114,000	6	37,800		64,680	
	G レジ台	1	315,000	1	195,480	1	200,200	
	H ストック棚	4	136,000	4	45,540		47,960	
	I ストック棚	1	23,800	1	5,895		7,150	
	J ストック棚	1	29,900	1	9,990		10,780	
	K 合わせミラー	5	240,000	5	64,440		148,300	
	L スタンドミラー		62,000	1	116,820		71,320	
	ミラーパネル	2	5,000	2	64,640			
	キャビネット		226,000	1	343,200		165,600	
	取付		250,000				33,000	
			3,751,700		2,798,915		2,540,010	
10	雑工事							
	アンドン 1800x 2050		116,000	1	226,000		273,600	
	アンドン 1960x 600		108,000	1	155,000		91,600	
	アンドン 3900x 600		250,000	1	195,000		108,400	
	アンドン 3600x 2700		340,000	1	438,000		372,200	
	アンドン 600x 1950		126,000	1	97,000		67,600	
	カッティングシート (SD)		47,500		27,000			
	その他				3,000			
	ディスプレイ用アクリ	36	55,500	6	39,000	20	36,000	
	取付		158,000				120,000	

		K社		S社		E社		備考
10	雑工事							
	ファサードアンドン	15	108,000	7	266,000	7	37,800	
	// (サインX)			8	216,000	8	17,280	
	スチールRサイン	3	54,000	3	150,000	2	72,000	
	配ダク用パーツ	7	140,000	7	84,000	7	70,000	
	取付				150,000			
	閉店用ネット		50,000		100,000			
	カーテン				11,200			
	マット				24,000			
			1,553,000		2,181,200		1,266,480	
11	電気工事							
	A	19	706,800	19	706,800	19	647,900	
	B	4	182,880	4	189,560	4	167,640	
	C	7	257,040	7	308,840	7	292,600	
	D	15	36,000	15	26,850	15	32,250	
	E	80	266,400	80	266,400	80	244,000	
	F	15	342,000	15	25,200	15	23,100	
	G	7	13,650	7	9,240	7	8,470	
	H	12	108,000	12	70,080	12	62,040	
	I	38	324,672	38	190,000	38	176,700	
	J	12	103,104	12	60,000	12	56,400	
	K	8	90,720	8	90,920	8	83,200	
	L	43	170,020	43	178,020	43	163,400	
	M	2	23,760	2	23,760	2	21,780	
	取付費		1,000,000		1,019,590		1,144,700	
	配ダクト		60,426		82,580		65,390	
	分電盤		200,000		126,000		160,000	
	スピーカー		125,000	2ペア	113,080		97,920	
	雑				97,500			
	その他		45,000		87,000			
	ラインコンセント		130,000				118,340	
	取付経費		25,000				462,000	
			4,210,472		3,671,420		4,027,830	

		K社		S社		E社		備考
12	運搬費							
			200,000		240,000		280,000	
			200,000		240,000		280,000	
13	経費							
			100,000		710,000		220,000	
			100,000		710,000		220,000	
14	現場経費							
			600,000		420,000			
			600,000		420,000			
15	値引き							
16	合計							
			16,174,612		17,095,803		14,753,496	